
Youth Center 19,640 SF 113.15 2,222,286$  

Sitework 19,640 SF 0.00 0

Total 19,640 SF 113.15 2,222,286$  

35% Design Submittal

Summary
10/31/00

COST ESTIMATE

YOUTH/SCHOOL-AGE CENTER

AFNAF PROTOTYPES
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Gross Area 19,640 SF 10/31/00

Unit Unit Total Unit Unit Total Unit Direct

DESCRIPTION
QTY UNIT LAB LAB LAB MAT MAT MAT Cost Cost

Substructure 19,640 SF 0.00 6.24 122,477 0.00 7.43 145,848 13.66 268,324
Super Structure 19,640 SF 0.00 2.46 48,247 0.00 2.69 52,912 5.15 101,159
Exterior Closure 19,640 SF 0.00 7.87 154,641 0.00 5.97 117,161 13.84 271,802
Roofing 19,640 SF 0.00 1.95 38,355 0.00 5.03 98,866 6.99 137,220
Interior Construction 19,640 SF 0.00 4.24 83,344 0.00 5.39 105,799 9.63 189,143
Interior Finishes 19,640 SF 0.00 2.91 57,249 0.00 2.46 48,348 5.38 105,596
Plumbing 19,640 SF 0.00 1.61 31,558 0.00 3.25 63,924 4.86 95,482
HVAC 19,640 SF 0.00 2.93 57,451 0.00 3.77 74,039 6.70 131,490
Fire Protection 19,640 SF 0.00 1.08 21,280 0.00 1.71 33,561 2.79 54,842
Electric Power & Lighting 19,640 SF 0.00 2.99 58,665 0.00 6.42 126,011 9.40 184,676
Appliances, "OFOI" 19,640 SF 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0
Furnishings 19,640 SF 0.00 0.00 148.32 0.09 0.00 1,699.50 0.09 1,848
Sub-Total 19,640 SF 34.29 673,414 44.20 44.20 868,168 78.49 1,541,581

Construction & Design Contingency
Construction  Contingency 10.00% 0.30 3.43 67,341 0.35 4.42 86,817 7.85 154,158
Design Contingency 5.00% 0.30 1.71 33,671 0.35 2.21 43,408 3.92 77,079
Sub-Total Const. & Design Conting. 19,640 SF 0.30 5.14 101,012 0.35 6.63 130,225 11.77 231,237

Total Direct Cost 19,640 SF 39.43 39.43 774,426 50.83 50.83 998,393 90.27 1,772,818

Overhead & General Conditions 12.00% 92,931 119,807 212,738
Home Office Overhead 2.00% 17,347 22,364 39,711
Profit 8.00% 70,776 91,245 162,021
Bond 1.60% 15,288 19,709 34,997
Total Base Bid 19,640 SF 49.43 970,768 63.72 1,251,518 113.15 2,222,286

Substructure 1.00   1.00
Foundation, Standard 19,640 SF 2.66 2.66 52,242 1.45 1.45 28,478 4.11 80,720
Foundation, Special 19,640 SF 0.77 0.77 15,057 2.07 2.07 40,712 2.84 55,769
Structural Excavation 364 CY 2.58 2.58 938 2.53 2.53 920 5.11 1,859
6" Slab On Grade on 6 Mil Poly 19,640 SF 1.59 1.59 31,228 1.77 1.77 34,763 3.36 65,990
6" Granular Base Compacted 19,640 SF 0.20 0.20 3,928 0.39 0.39 7,660 0.59 11,588
12"  Compacted Subgrade 19,640 SF 0.49 0.49 9,624 0.16 0.16 3,142 0.65 12,766
Lime Injection To 10' 19,640 SF 0.30 0.30 5,892 1.32 1.32 25,925 1.62 31,817

19,640 SF 6.05 118,909 7.21 141,600 13.26 260,509
Seismic Condition Allowance 0.00% 0  0 0
Escalation 3.00% 3,567  4,248 7,815
Total Substructure 19,640 SF 6.24 122,477 7.43 145,848 13.66 268,324

        
Superstructure   
Roof trusses/columns with deck 26,514 SF 1.77 1.77 46,841 1.94 1.94 51,371 3.70 98,212
Subtotal Superstructure 19,640 SF 2.39 46,841 2.62 51,371 5.00 98,212
Seismic Condition Allowance 0.00% 0  0 0
Escalation 3.00% 1,405  1,541 2,946
Total Superstructure 19,640 SF 2.46 48,247 2.69 52,912 5.15 101,159

Exterior Walls 1.00 1.00
Exterior Closure 19,640 SF 7.64 7.64 150,137 5.79 5.79 113,748 13.44 263,885
Subtotal Exterior Walls 19,640 SF 7.64 150,137 5.79 113,748 13.44 263,885
Seismic Condition Allowance 0.00% 0  0 0
Escalation 3.00% 4,504  3,412 7,917
Total Exterior Walls 19,640 SF 7.87 154,641 5.97 117,161 13.84 271,802
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Gross Area 19,640 SF 10/31/00

Unit Unit Total Unit Unit Total Unit Direct

DESCRIPTION
QTY UNIT LAB LAB LAB MAT MAT MAT Cost Cost

YOUTH/SCHOOL-AGE CENTER
AFNAF PROTOTYPES

HEADQUARTERS AIR FORCE SERVICES AGENCY 
NAFBA195CD0012

Roofing       
Standing Seams Roof Panels 26,514 SF 1.28 1.28 33,879 3.34 3.34 88,656 4.62 122,535
Insulation Batt 6" 19,640 SF 0.15 0.15 2,946 0.30 0.30 5,892 0.45 8,838
Metal Gutter 129 LF 1.73 1.73 224 5.86 5.86 757 7.60 980
Metal Downspout 112 LF 1.40 1.40 157 5.08 5.08 569 6.48 726
Splash Blocks 8 EA 4.00 4.00 32 14.00 14.00 112 18.00 144
Subtotal  Roofing 19,640 SF 1.90 37,237 4.89 95,986 6.78 133,223
Escalation 3.00% 1,117  2,880 3,997
Total Roofing 19,640 SF 1.95 38,355 5.03 98,866 6.99 137,220

Interior Construction 1.00 1.00  
Interior Construction 19,640 SF 4.12 4.12 80,917 5.23 5.23 102,717 9.35 183,634
Subtotal  Interior Construction 19,640 SF 4.12 80,917  5.23 102,717 9.35 183,634
Escalation 3.00%  2,428  3,082  5,509
Total Interior Construction 19,640 SF 4.24 83,344  5.39 105,799 9.63 189,143

Interior Finishes 1.00 1.00
Interior Finishes 19,640 SF 2.83 2.83 55,581 2.39 2.39 46,940 5.22 102,521
Sub-Total Interior Finishes 19,640 SF 2.83 55,581 2.39 46,940 5.22 102,521
Escalation 3.00% 1,667  1,408 3,076
Total Interior Finishes 19,640 SF 2.91 57,249 2.46 48,348 5.38 105,596

Plumbing 1.00 1.00
Plumbing 19,640 SF 1.56 1.56 30,638 3.16 3.16 62062 4.72 92701
Sub-Total Plumbing 19,640 SF 1.56 30,638 3.16 62,062 4.72 92,701
Escalation 3.00% 919  1,862 2,781
Total Plumbing 19,640 SF 1.61 31,558 3.25 63,924 4.86 95,482

HVAC & Exhaust System 1.00 1.00
HVAC & Exhaust System 19,640 SF 2.84 2.84 55,778 3.66 3.66 71,882 6.50 127,660
Sub-Total HVAC 19,640 SF 2.84 55,778 4 71,882 6.50 127,660
Escalation 3.00% 1,673  2,156 3,830
Total HVAC 19,640 SF 2.93 57,451 3.77 74,039 6.70 131,490

Fire Protection 1.00 1.00
Fire Protection  System/Sprinklers 19,640 SF 1.03 1.03 20,295 1.64 1.64 32,120 2.67 52,414
Fire Extinguishers, Dry Chemicals 4 EA 91.50 91.50 366 116.00 116.00 464 207.50 830
Sub-Total Fire Protection 19,640 SF 1.05 20,661 1.66 32,584 2.71 53,244
Escalation 3.00% 620  978 1,597
Total Fire Protection System 19,640 SF 1.08 21,280 1.71 33,561 2.79 54,842

Electrical Power & Lighting 1.00  1.00    
Electric Lighting & Branch Wiring 19,640 SF 1.66 1.66 32,515 3.45 3.45 67,717 5.10 100,232
Electric Power 19,640 SF 1.01 1.01 19,858 2.58 2.58 50,737 3.59 70,595
Electric Systems 19,640 SF 0.23 0.23 4,583 0.20 0.20 3,887 0.43 8,470
Sub-Total Elec Power & Lighting 19,640 SF 2.90 56,956 6.23 122,341 9.13 179,297
Escalation 3.00% 1,709  3,670 5,379
Total Electric Power & Lighting 19,640 SF 2.99 58,665 6.42 126,011 9.40 184,676

Appliances
Owner Furnished Owner Installed 19,640 SF 0.00 0.00 0 0.00 0.00 0 0.00 0
Sub-Total Appliances 19,640 SF 0.00 0.00 0 0.00 0.00 0 0.00 0
Escalation 3.00% 0  0 0
Total Appliances 19,640 SF 0.00 0.00 0 0.00 0.00 0 0.00 0

Furnishing
Window Blinds 300 SF 0.48 0.48 144 5.50 5.50 1,650 5.98 1,794
Sub-Total Furnishings 19,640 SF 0.01 0.00 144 0.08 0.00 1,650 0.09 1,794
Escalation 3.00% 4  50 54
Total Furnishings 19,640 SF 0.01 0.00 148 0.09 0.00 1,700 0.09 1,848

Total Building Cost 19,640 SF 34.29 673,414 44.20 868,168 78.49 1,541,581
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Gross Area 19,640 SF 10/31/00

Unit Unit Total Unit Unit Total Unit Direct

DESCRIPTION
QTY UNIT LAB LAB LAB MAT MAT MAT Cost Cost

Sitework 19,640 SF 0.00 0.00 0 0.00 0.00 0 0.00 0
Sub-Total 19,640 SF 0.00 0 0.00 0 0.00 0

Construction & Design Contingency
Construction  Contingency 10.00% 0.30 0.00 0 0.35 0.00 0 0.00 0
Design Contingency 5.00% 0.30 0.00 0 0.35 0.00 0 0.00 0
Sub-Total Const. & Design Conting. 19,640 SF 0.30 0.00 0 0.35 0.00 0 0.00 0

Total Direct Cost 19,640 SF 0.00 0.00 0 0.00 0.00 0 0.00 0

Overhead & General Conditions 12.00% 0 0 0
Home Office Overhead 2.00% 0 0 0
Profit 8.00% 0 0 0
Bond 1.60% 0 0 0
Total Base Bid 19,640 SF 0.00 0 0.00 0 0.00 0

Sitework 1.00 1.00
Site Clearing & Demolition 1 LS 0 0 0 0.00 0.00 0 0 0
Electrical Utilities 1 LS 0 0 0 0.00 0.00 0 0 0
Communications 1 LS 0 0 0 0.00 0.00 0 0 0
Mechanical Utilities 
   Fire Line (NIC) 1 LS 0 0 0 0.00 0.00 0 0 0
   Water Line & Meter (NIC) 1 LS 0 0 0 0.00 0.00 0 0 0
   Sanitary Sewer To MH (NIC) 1 LS 0 0 0 0.00 0.00 0 0 0
   San Sewer (Sh/Washer To sump) 0 LF 7.00 7.00 0 6.45 6.45 0 #DIV/0! 0
   Sump w/ Grate & Pump 0 EA 1,000.00 1,000.00 0 1,500.00 1,500.00 0 #DIV/0! 0
   350 Gal. Reclamation Tanks 0 EA 2,500.00 2,500.00 0 2,700.00 2,700.00 0 #DIV/0! 0
Parking Lot  Asphalt 0 SF 2.40 2.40 0 1.50 1.50 0 #DIV/0! 0
Concrete Wheel Stop 0 EA 8.00 8.00 0 15.00 15.00 0 #DIV/0! 0
Handicap Sign 0 EA 40.00 40.00 0 22.00 22.00 0 #DIV/0! 0
Gravel Paving 6" thick 0 SF 0.52 0.52 0 0.62 0.62 0 #DIV/0! 0
Concrete Paving  0 SF 2.50 2.50 0 1.80 1.80 0 #DIV/0! 0
Concrete Walk 0 SF 1.05 1.05 0 1.75 1.75 0 #DIV/0! 0
6" Dia Pipe Bollard 0 EA 38.00 38.00 0 118.00 118.00 0 #DIV/0! 0
7' High Barb Wired Fence 0 LF 6.51 6.51 0 14.32 14.32 0 #DIV/0! 0
Rolling Gate 16' Wide 0 EA 533.33 533.33 0 2004.17 2004.17 0 #DIV/0! 0
Personnel Gate  4' Wide 0 EA 125.00 125.00 0 98.00 98.00 0 #DIV/0! 0
Storm Drainage (NIC) 0 LS 125.00 125.00 0 98.00 98.00 0 0.00 0
Landscaping & Sprinkle System (NIC) 0 LS 125.00 125.00 0 98.00 98.00 0 0.00 0
Approach Roadway (NIC) 0 LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Site Improvement Other (None) 0 LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Site Remediation Allowance (None) 0 LS 0.00 0.00 0 0.00 0.00 0 0.00 0
Sub-Total  Sitework 19,640 SF 0.00 0 0.00 0 0.00 0
Escalation 3.00% 0  0 0
Total  Sitework 19,640 SF 0.00 0 0.00 0 0.00 0
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